STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 26
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

03/ 29/ 06
04-209914

04- SON-128-17.1/24.7

FUND TOTAL HA21 4, 958, 000
ENG NEERS EST 4,506, 430. 70
RAS
Bl D TOTAL Bl DDER | D
5, 654, 163. 00 2
5,786, 021. 60 1
6, 439, 514. 00 4
7,335,123.00 3

Bl D

I N SONOVA COUNTY AT AND NEAR KELLOG

SUMMARY

AT MAACAVA CREEK BRI DGE AND FROM

0.3 KM VEST TO 0.4 KM EAST OF

REDWOOD CREEK BRI DGE

BRI DGE REPLACEMENT

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

1, 147,732. 30

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
03/ 30/ 06
CONTRACT CODE "A '
114 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

GOLDEN STATE BRI DGE | NC

901 HOWE ROAD
MARTI NEZ CA 94553

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

VI KI NG CONSTRUCTI ON' COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

925 372-8000
00851187
925 372-8001

916 334-1221
00286430
916 334-0562

916 852-5530
00745029
916 852-5533

3. 0%
840

EST 25. 47

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

CC PREF CLAI MED



04-209914 Bl D245

04- SON-128 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 29/ 06 03/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL BARRI ER ( PARTI AL)

POVONA CA
APPLY A LI NE STRI PI NG
ANDERSON CA
C M C FONTANA STEEL REBAR
STOCKTON CA
CAL NEVA BRI DGE REMOVAL
LOOM S CA
CENTRAL FENCE VETAL BEAM GUARD RAI L AND OBJECT MARKERS
SACRAMENTO CA
JEFFCO PAI NTI NG AND COATI NG FI ELD COATI NG
VALLEJO CA
PACI FI C COAST DRI LLI NG CAST IN DRI LLED HOLE AND HOLES FOR STEEL PI LI NG
PETALUVA CA
ROADWAY ELECTRI C TEMPORARY SI GNAL SYSTEM AND CONDUI T
STOCKTON CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS, BEACONS, BARRI ERS
FAI RFI ELD CA
SUPERI OR HYDROSEEDI NG ERCSI ON CONTRCL

WATSONVI LLE CA



04-209914 Bl D245

04- SON-128 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 29/ 06 03/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ABSL ASPHALT GRI NDI NG
HAYWARD CA
ACL CONCRETE BARRI ER
POMONA CA
C M C FONTANA STEEL REBAR
STOCKTON CA
CAL NEVA DEMCLI TI ON ( PORTI ON)
LOOM S CA
CAL SAFETY I NC CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS AND M SCELLANEQUS
FREMONT CA
CENTRAL FENCE COVPANY METAL BEAM GUARD RAI L
SACRAMENTO CA
J A GONSALVES AND SON ASPHALT CONCRETE PAVI NG AND RELATED
NAPA CA
NEARY LANDSCAPE | NC PLANTI NG AND | RRI GATI ON
COTATI CA 94931
ROADWAY ELECTRI CAL WORKS TEMPORARY SI GNAL
STOCKTON CA
RUPERT CONSTRUCTI ON SUPPLY BEARI NGS AND BAT STRUCTURE
MARTI NEZ CA
SUPERI OR HYDROSEEDI NG ERCSI ON CONTRCL ( PORTI ON)

WATSONVI LLE CA
CONTI NUED ON NEXT PAGE



04-209914 Bl D245

04- SON-128 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/ 29/ 06 03/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL ( PORTI ON)
MOUNTAI N RANCH CA
TI TAN STORM WATER POLLUTI ON PREVENT PLAN AND EROCSI ON CONTROL
REDDI NG CA
WEST COAST DRI LLI NG CAST I N DRI LLED HOLE ( PORTI ON)
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY A LINE | NC STRI PI NG ( PARTI AL)
ANDERSON CA
C M C FONTANA STEEL REI NFORCEMENT
STOCKTON CA
J A GONSALVES CONSTRUCTI ON EARTHWORK, UNDERGROUND AND PAVI NG
NAPA CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
PRO SEED EROSI ON CONTRCL ( PARTI AL)
PH LO CA
ROADWAY ELECTRI CAL WORKS ELECTRI CAL ( PARTI AL)

STOCKTON CA



04-209914
04- SON-128
03/ 29/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

03/ 30/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
POVONA CA

APPLY A LI NE
ANDERSON CA

C M C FONTANA STEEL
STOCKTON CA

CAL NEVA
LOOM S CA

DAVI D NI EVAN
SACRAMENTO CA

HI LLSI DE DRI LLI NG
PO NT RI CHVOND CA

ROADWAY ELECTRI C
STOCKTON CA

SUPERI OR HYDROSEEDI NG

WATSONVI LLE CA

TAKAKO TRAFFI C CONTRCL

MOUNTAI N RANCH CA

BARRI ER RAI L

STRI PI NG

REBAR

BRI DGE REMOVAL

TEMPORARY FENCE

DRI LLI NG

TEMPORARY SI GNAL

ERCSI ON CONTRCL

TRAFFI C CONTROL ( PORTI ON)



04-209914 Bl D245

04- SON- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 29/ 06 03/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 2, 580 15. 00 38, 700. 00
2 037847 TEMPORARY PERI METER BARRI ER M 240 50. 00 12, 000. 00
(TYPE Wi 1. 8)
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00 2, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 42, 000. 00 42, 000. 00
5 037848 DEWATERI NG AND NON- STORM WATER DI SCHARGE LS LUMP SUM 12, 000. 00 12, 000. 00
CONTROL
6 037849 FI SH PASSAGE SYSTEM MAACAMA CREEK LS LUMP SUM 90, 000. 00 90, 000. 00
7 037850 FI SH PASSAGE SYSTEM REDWOOD CREEK LS LUMP SUM 35, 000. 00 35, 000. 00
8 074029 TEMPORARY SI LT FENCE M 580 10. 00 5, 800. 00
9 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 3, 000. 00 6, 000. 00
10 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 5, 000. 00 5, 000. 00
11 074034 TEMPORARY COVER MR 2, 500 6. 00 15, 000. 00
12 074035 TEMPORARY CHECK DAM M 54 130. 00 7,020. 00
13 037851 TEMPORARY CONSTRUCTI ON ROAD VB 180 170. 00 30, 600. 00
14 074037 MOVE- | N MOVE- OUT EA 4 100. 00 400. 00
( TEVPORARY ERCSI ON CONTROL)
15 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 800. 00 800. 00
16 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 000. 00 9, 000. 00
17 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00 75, 000. 00
18 (S) 120120 TYPE 111 BARRI CADE EA 4 80. 00 320. 00
19 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) M2 4 500. 00 2, 000. 00
20 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3,010 4.00 12, 040. 00
21 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 130 25. 00 3, 250. 00
22 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 2 850. 00 1, 700. 00
23 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 240, 000. 00 240, 000. 00
24 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 75, 000. 00 75, 000. 00
25 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,570 70. 00 109, 900. 00
26 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 100 350. 00 35, 000. 00
27 150662 REMOVE METAL BEAM GUARD RAI LI NG M 160 36. 00 5, 760. 00
28 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 400 15. 00 6, 000. 00
29 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1,910 15. 00 28, 650. 00
STRI PE
30 150711 REMOVE PAI NTED TRAFFI C STRI PE M 940 5. 00 4,700. 00
31 150722 REMOVE PAVEMENT MARKER EA 290 10. 00 2, 900. 00
32 150742 REMOVE ROADSI DE S| GN EA 2 250. 00 500. 00
33 150805 REMOVE CULVERT M 17 90. 00 1, 530. 00



04-209914 Bl D245

04- SON- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7

03/ 29/ 06 03/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 037852 REMOVE HORI ZONTAL DRAI N M 25 65. 00 1, 625. 00
35 037853 REMOVE COLLECTOR SYSTEM M 41 40. 00 1, 640. 00
36 152370 RELOCATE MAI LBOX EA 1 500. 00 500. 00
37 152391 RELOCATE ROADSI DE SI GN ( METAL POST) EA 1 500. 00 500. 00
38 152392 RELOCATE ROADSI DE SI GN (WOOD POST) EA 5 500. 00 2, 500. 00
39 152422 ADJUST MONUMENT COVER EA 3 700. 00 2,100. 00
40 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 680 26. 00 17, 680. 00
41 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 110, 000. 00 110, 000. 00
42 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 40, 000. 00 40, 000. 00
43 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 21, 000. 00 21, 000. 00
44 190101 ROADWAY EXCAVATI ON VB 3, 100 75. 00 232, 500. 00
45 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
46 (F) 192003 STRUCTURE EXCAVATI ON ( BRI VB 972 130. 00 126, 360. 00
47 (F) 192049 STRUCTURE EXCAVATI ON ( SOLDI ER Pl LE WALL) VB 11 70. 00 770. 00
48 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 585 80. 00 46, 800. 00
49 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) VB 39 80. 00 3,120. 00
50 (F) 193030 PERVI OUS BACKFI LL MATERI AL VB 17 90. 00 1, 530. 00
51 037854 CONTOUR GRADI NG ( WETLAND) VB 2 500. 00 1, 000. 00
52 198001 | MPORTED BORROW VB 370 21. 00 7,770. 00
53 (S) 037855 EROSI ON CONTROL ( NETTI NG MR 2, 060 9. 00 18, 540. 00
54 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 8 600. 00 4, 800. 00
55 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 000 1.00 2, 000. 00
56 (S) 203021 FI BER ROLLS M 1, 950 15. 00 29, 250. 00
57 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 18 475. 00 8, 550. 00
58 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 900. 00 1, 800. 00
59 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 90 130. 00 11, 700. 00
60 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 1, 000 2.00 2, 000. 00
61 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 300 2. 00 600. 00
62 204009 PLANT ( GROUP 1) EA 63 135. 00 8, 505. 00
63 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 12, 000. 00 12, 000. 00
64 390155 ASPHALT CONCRETE ( TYPE A) TONN 7,210 123. 00 886, 830. 00
65 393001 PAVEMENT REI NFORCI NG FABRI C MR 410 10. 00 4,100. 00
66 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 190 18. 00 3, 420. 00

AREA)

67 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 4 234. 00 936. 00
68 490566 FURNI SH STEEL PILING (HP 360 X 132) M 142 190. 00 26, 980. 00
69 040073 610 MM DRI LLED HOLE M 116 950. 00 110, 200. 00
70 (S) 490658 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 166 1, 050. 00 174, 300. 00

Pl LI NG



04-209914 Bl D245

04- SON- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 29/ 06 03/ 30/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

71 (S) 490663 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 11 16, 000. 00 176, 000. 00
Pl LI NG

72 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 118 850. 00 100, 300. 00

73 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 905 920. 00 832, 600. 00

74 (F) 040074 STRUCTURAL CONCRETE, SOLDI ER PILE WALL VB 13 2, 800. 00 36, 400. 00

75 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 24 900. 00 21, 600. 00

76 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 30 1, 100. 00 33, 000. 00
(TYPE EQ

77 (F) 510414 CLASS 1 CONCRETE ( BACKFI LL) VB 30 850. 00 25, 500. 00

78 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.7 3, 000. 00 2,100. 00

79 040075 BAT STRUCTURE EA 2 8, 000. 00 16, 000. 00

80 (S) 519117 JONT SEAL (MR 30 MV) M 45 121. 00 5, 445. 00

81 (S) 519120 JONT SEAL (MR 15 M 34 121. 00 4,114.00

82 (SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 248, 540 2.10 521, 934. 00

83 ('SF) 040076 BAR REI NFORCI NG STEEL KG 1,788 3.00 5, 364. 00
(SOLDI ER PI LE WALL)

84 (S) 040077 CLEAN AND PAI NT STEEL SOLDI ER PILI NG LS LUMP SUM 20, 300. 00 20, 300. 00

85 650470 450 MM REI NFORCED CONCRETE Pl PE M 28 400. 00 11, 200. 00
(CLASS 1 V)

86 664068 450 MM CORRUGATED STEEL PI PE M 12 600. 00 7, 200. 00
(3.51 MM THI CK)

87 680259 80 MM SLOTTED PLASTI C Pl PE M 18 120. 00 2, 160. 00

88 680931 150 MV PERFORATED PLASTI C Pl PE M 81 190. 00 15, 390. 00
UNDERDRAI N

89 681501 FURNI SH AND | NSTALL DRAI N Pl PE M 200 5. 00 1, 000. 00
( HORI ZONTAL DRAI N)

90 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) M 180 85. 00 15, 300. 00

91 037856 100 MM COLLECTOR SYSTEM M 66 100. 00 6, 600. 00
( HORI ZONTAL DRAI N)

92 705044 450 MM STEEL FLARED END SECTI ON EA 1 600. 00 600. 00

93 705222 450 MM CONCRETE FLARED END SECTI ON EA 4 800. 00 3, 200. 00

94 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 250 260. 00 65, 000. 00

95 721009 ROCK SLOPE PROTECTI ON VB 37 270. 00 9, 990. 00
(FACING METHOD B)

96 729010 ROCK SLOPE PROTECTI ON FABRI C MR 630 2.00 1, 260. 00

97 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 119 4.00 476. 00

98 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 33 110. 00 3, 630. 00

99 820107 DEL| NEATOR ( CLASS 1) EA 27 35. 00 945. 00



04-209914 Bl D245

04- SON-128 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
03/ 29/ 06 03/ 30/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
100 820118 GUARD RAI LI NG DELI NEATOR EA 7 16. 00 112. 00
101 820134 OBJECT MARKER ( TYPE P) EA 19 65. 00 1, 235.00
102 820151 OBJECT MARKER (TYPE L-1) EA 1 65. 00 65. 00
103 (S) 832001 METAL BEAM GUARD RAI LI NG M 86 103. 00 8, 858. 00
104 (S) 839553 END SECTI ON EA 7 75. 00 525. 00
105 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 650. 00 650. 00
106 (S) 839584 ALTERNATI VE I N-LI NE TERM NAL SYSTEM EA 4 3, 030. 00 12,120. 00
107 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2, 300. 00 4, 600. 00
108 (F) 839714 CONCRETE BARRI ER ( TYPE 80) M 220 1,110. 00 244, 200. 00
109 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 10 70. 00 700. 00
110 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,680 2.30 10, 764. 00
111 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 210 15. 00 3, 150. 00
112 (S) 850122 PAVEMENT MARKER EA 120 30. 00 3, 600. 00
( RETROREFLECTI VE- RECESSED)

113 860764 SI ZE 53 CONDUI T LS LUMP SUM 35, 000. 00 35, 000. 00
114 999990 MOBI LI ZATI ON LS LUWVP SUM 541, 500. 00 541, 500. 00

TOTAL 5, 654, 163. 00



04-209914 Bl D245
04- SON-128 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
03/ 29/ 06 03/ 30/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 8. 00 20640. 00 10. 00 25800. 00 15. 00 38700. 00
2 25.00 6000. 00 25.00 6000. 00 75. 00 18000. 00
3 3, 000. 00 3000. 00 2,500. 00 2500. 00 3, 750. 00 3750. 00
4 12, 500. 00 12500. 00 25, 000. 00 25000. 00 100, 000. 00 100000. 00
5 7,500. 00 7500. 00 20, 000. 00 20000. 00 200, 000. 00 200000. 00
6 5, 500. 00 5500. 00 25, 000. 00 25000. 00 500, 000. 00 500000. 00
7 5, 500. 00 5500. 00 25, 000. 00 25000. 00 250, 000. 00 250000. 00
8 12. 00 6960. 00 10. 00 5800. 00 25.00 14500. 00
9 750. 00 1500. 00 1, 500. 00 3000. 00 5, 500. 00 11000. 00
10 1, 600. 00 1600. 00 3, 000. 00 3000. 00 3, 000. 00 3000. 00
11 4.00 10000. 00 5. 00 12500. 00 3.25 8125. 00
12 185. 00 9990. 00 10. 00 540. 00 120. 00 6480. 00
13 250. 00 45000. 00 250. 00 45000. 00 130. 00 23400. 00
14 800. 00 3200. 00 1, 000. 00 4000. 00 1, 500. 00 6000. 00
15 400. 00 400. 00 500. 00 500. 00 2,200. 00 2200. 00
16 9, 000. 00 9000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
17 45, 000. 00 45000. 00 50, 000. 00 50000. 00 100, 000. 00 100000. 00
18 100. 00 400. 00 100. 00 400. 00 350. 00 1400. 00
19 200. 00 800. 00 500. 00 2000. 00 50. 00 200. 00
20 4.00 12040. 00 4.00 12040. 00 1.00 3010. 00
21 35. 00 4550. 00 60. 00 7800. 00 75. 00 9750. 00
22 1, 000. 00 2000. 00 1, 000. 00 2000. 00 1, 500. 00 3000. 00
23 275, 000. 00 275000. 00 100, 000. 00 100000. 00 350, 000. 00 350000. 00
24 41, 000. 00 41000. 00 40, 000. 00 40000. 00 125, 000. 00 125000. 00
25 95. 00 149150. 00 40. 00 62800. 00 75. 00 117750. 00
26 195. 00 19500. 00 300. 00 30000. 00 225. 00 22500. 00
27 36. 00 5760. 00 50. 00 8000. 00 40. 00 6400. 00
28 5. 00 2000. 00 15. 00 6000. 00 3. 00 1200. 00
29 5. 00 9550. 00 15. 00 28650. 00 3.00 5730. 00
30 2.00 1880. 00 5.00 4700. 00 1.50 1410. 00
31 2.00 580. 00 10. 00 2900. 00 1.00 290. 00
32 500. 00 1000. 00 250. 00 500. 00 150. 00 300. 00
33 150. 00 2550. 00 200. 00 3400. 00 250. 00 4250. 00
34 150. 00 3750. 00 300. 00 7500. 00 100. 00 2500. 00
35 150. 00 6150. 00 300. 00 12300. 00 65. 00 2665. 00
36 400. 00 400. 00 250. 00 250. 00 500. 00 500. 00
37 500. 00 500. 00 250. 00 250. 00 300. 00 300. 00
38 400. 00 2000. 00 250. 00 1250. 00 300. 00 1500. 00
39 600. 00 1800. 00 400. 00 1200. 00 1, 200. 00 3600. 00
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04- SON-128 SUMMARY OF REMAI NI NG BI DDERS PAGE 11

03/ 29/ 06 03/ 30/ 06
| TEM SECOND THI RD FOURTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 30. 00 20400. 00 30. 00 20400. 00 30. 00 20400. 00
41 95, 000. 00 95000. 00 50, 000. 00 50000. 00 120, 000. 00 120000. 00
42 35, 000. 00 35000. 00 50, 000. 00 50000. 00 40, 000. 00 40000. 00
43 35, 000. 00 35000. 00 25, 000. 00 25000. 00 150, 000. 00 150000. 00
44 65. 00 201500. 00 65. 00 201500. 00 75. 00 232500. 00
45 2, 000. 00 2000. 00 2,500. 00 2500. 00 5, 000. 00 5000. 00
46 90. 00 87480. 00 200. 00 194400. 00 200. 00 194400. 00
47 230. 00 2530. 00 500. 00 5500. 00 300. 00 3300. 00
48 85. 00 49725. 00 210. 00 122850. 00 100. 00 58500. 00
49 75. 00 2925. 00 500. 00 19500. 00 150. 00 5850. 00
50 95. 00 1615. 00 210. 00 3570. 00 200. 00 3400. 00
51 1, 000. 00 2000. 00 1, 000. 00 2000. 00 1, 500. 00 3000. 00
52 175. 00 64750. 00 175. 00 64750. 00 60. 00 22200. 00
53 7.00 14420. 00 10. 00 20600. 00 7.00 14420. 00
54 375. 00 3000. 00 1, 000. 00 8000. 00 375. 00 3000. 00
55 1.00 2000. 00 1.50 3000. 00 1.00 2000. 00
56 12.50 24375. 00 20. 00 39000. 00 15. 00 29250. 00
57 325. 00 5850. 00 500. 00 9000. 00 325. 00 5850. 00
58 1, 200. 00 2400. 00 1, 200. 00 2400. 00 750. 00 1500. 00
59 165. 00 14850. 00 150. 00 13500. 00 150. 00 13500. 00
60 2.75 2750. 00 2.00 2000. 00 3.00 3000. 00
61 3.25 975. 00 2.50 750. 00 3. 00 900. 00
62 145. 00 9135. 00 100. 00 6300. 00 150. 00 9450. 00
63 12, 500. 00 12500. 00 25, 000. 00 25000. 00 15, 000. 00 15000. 00
64 130. 00 937300. 00 125. 00 901250. 00 125. 00 901250. 00
65 6. 00 2460. 00 10. 00 4100. 00 10. 00 4100. 00
66 200. 00 38000. 00 200. 00 38000. 00 50. 00 9500. 00
67 300. 00 1200. 00 300. 00 1200. 00 100. 00 400. 00
68 270. 00 38340. 00 150. 00 21300. 00 500. 00 71000. 00
69 900. 00 104400. 00 1, 900. 00 220400. 00 500. 00 58000. 00
70 1, 450. 00 240700. 00 2, 800. 00 464800. 00 2, 000. 00 332000. 00
71 6, 950. 00 76450. 00 22,000. 00 242000. 00 15, 000. 00 165000. 00
72 900. 00 106200. 00 750. 00 88500. 00 1, 000. 00 118000. 00
73 1, 275. 00 1153875. 00 1, 280. 00 1158400. 00 1, 056. 00 955680. 00
74 1, 900. 00 24700. 00 5, 000. 00 65000. 00 2,500. 00 32500. 00
75 975. 00 23400. 00 2,000. 00 48000. 00 2,500. 00 60000. 00
76 1, 350. 00 40500. 00 1, 000. 00 30000. 00 1, 500. 00 45000. 00
77 450. 00 13500. 00 175. 00 5250. 00 500. 00 15000. 00
78 2,500. 00 1750. 00 10, 000. 00 7000. 00 3, 000. 00 2100. 00
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04- SON-128 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
03/ 29/ 06 03/ 30/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 9, 000. 00 18000. 00 5, 000. 00 10000. 00 6, 000. 00 12000. 00
80 200. 00 9000. 00 100. 00 4500. 00 130. 00 5850. 00
81 175. 00 5950. 00 100. 00 3400. 00 130. 00 4420. 00
82 1.99 494594. 60 2.00 497080. 00 2.00 497080. 00
83 4.00 7152. 00 3.00 5364. 00 3.50 6258. 00
84 14, 000. 00 14000. 00 25, 000. 00 25000. 00 25, 000. 00 25000. 00
85 550. 00 15400. 00 550. 00 15400. 00 225.00 6300. 00
86 600. 00 7200. 00 600. 00 7200. 00 425. 00 5100. 00
87 800. 00 14400. 00 1, 000. 00 18000. 00 150. 00 2700. 00
88 225. 00 18225. 00 300. 00 24300. 00 125. 00 10125. 00
89 8. 00 1600. 00 10. 00 2000. 00 5. 00 1000. 00
90 50. 00 9000. 00 75. 00 13500. 00 60. 00 10800. 00
91 375. 00 24750. 00 450. 00 29700. 00 50. 00 3300. 00
92 1, 000. 00 1000. 00 1, 000. 00 1000. 00 500. 00 500. 00
93 1, 750. 00 7000. 00 2, 000. 00 8000. 00 800. 00 3200. 00
94 245. 00 61250. 00 250. 00 62500. 00 150. 00 37500. 00
95 400. 00 14800. 00 500. 00 18500. 00 200. 00 7400. 00
96 10. 00 6300. 00 15. 00 9450. 00 6. 00 3780. 00
97 10. 00 1190. 00 10. 00 1190. 00 5. 00 595. 00
98 10. 00 330. 00 100. 00 3300. 00 15. 00 495. 00
99 55. 00 1485. 00 25. 00 675. 00 50. 00 1350. 00
100 20. 00 140. 00 25. 00 175. 00 50. 00 350. 00
101 60. 00 1140. 00 25. 00 475. 00 60. 00 1140. 00
102 75. 00 75. 00 25.00 25.00 60. 00 60. 00
103 110. 00 9460. 00 450. 00 38700. 00 105. 00 9030. 00
104 75. 00 525. 00 50. 00 350. 00 100. 00 700. 00
105 700. 00 700. 00 1, 000. 00 1000. 00 800. 00 800. 00
106 3, 200. 00 12800. 00 3, 250. 00 13000. 00 3, 200. 00 12800. 00
107 2,500. 00 5000. 00 3, 000. 00 6000. 00 2,500. 00 5000. 00
108 999. 00 219780. 00 900. 00 198000. 00 1, 060. 00 233200. 00
109 75. 00 750. 00 70. 00 700. 00 40. 00 400. 00
110 2.00 9360. 00 3. 50 16380. 00 1.00 4680. 00
111 6. 00 1260. 00 15. 00 3150. 00 5. 00 1050. 00
112 15. 00 1800. 00 35. 00 4200. 00 15. 00 1800. 00
113 31, 000. 00 31000. 00 40, 000. 00 40000. 00 15, 000. 00 15000. 00
114 529, 000. 00 529000. 00 573, 000. 00 573000. 00 720, 000. 00 720000. 00

TOT 5,786, 021. 60 6, 439, 514. 00 7,335, 123. 00



